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BASE BID 
 

2012 WATER  IMPROVEMENTS PROJECT 
 

ON 
 

OXFORD CIR., MARLBOROUGH CIR., DEVONSHIRE CIR., CANTERBURY CIR., AND 
AVON CIR.  

FROM NOTTINGHAM AVENUE TO END OF CUL-DE-SAC 
 

RADCLIFF CIRCLE AND DOVER CIRCLE 
FROM QUEENSBOROUGH STREET TO END OF CUL-DE-SAC 

 
BRIGHTON STREET AND WALES CIRCLE 

FROM HALIFAX AVENUE TO END OF CUL-DE-SAC 
 

BOONE CIRCLE, CROCKETT CIRCLE, LARAMIE CIRCLE 
FROM BOWIE STREET TO END OF CUL-DE-SAC 

 
MARBLE CIRCLE, OPAL CIRCLE, AND JADE CIRCLE 

DIAMOND STREET TO END OF CUL-DE-SAC 
 

RATHBURN AVENUE AND PACHECO AVENUE 
FROM PADRES STREET TO END OF CUL-DE-SAC 

 
CLARE CIRCLE 

FROM STINSON LANE TO END OF CUL-DE-SAC 
 

20TH PLACE 
FROM HARPER STREET TO END OF CUL-DE-SAC 

 

SCHEDULE OF BASE BID ITEMS 
 

 
ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
1. 

 
 
LS 

 
Traffic Control at 
________________________
________________________
______per lump sum 

 
N/A  

 
 
$ 
___________ 

 
 
2. 

 
 
LS 

 
Construction Surveying at 
________________________
________________________
______per lump sum 

 
N/A 

 
$ 
___________ 
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ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
3. 

 
 
LS 

 
Install Signing and Striping at 
________________________
________________________
______per lump sum 

 
 
N/A 

 
 
$ 
___________ 

 
 
 
4. 

 
 
 
4,100 LF 

 
Install 6” C900 PVC Water 
Main at  
________________________ 
________________________
___per lineal foot 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
5. 

 
 
 
18 EA 

 
Install Muller 6” Water Gate 
Valve& Valve Box & Set to 
Finish Grade Per Westminster 
Std. #403 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
6. 

 
 
 
5 EA 

 
Install Fire Hydrant & Valve 
Assembly & Service Lateral 
Water Line Per Westminster 
Std. # 404 at  
________________________ 
________________________
__per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
7. 

 
 
 
6 EA 

 
Install 6” Ductile Iron 22.5° 
Bend at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
8. 

 
 
 
6 EA 

 
Install 6” Ductile Iron 45° Bend 
at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
9. 

 
 
1 EA 

 
Install 6” Ductile Iron 90° Bend 
at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 
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ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
 
10. 

 
 
 
1 EA 

 
Install 8”x6” Ductile Iron 
Reducer at   
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
11. 

 
 
 
6 EA 

 
Install 8”x8”x6” Tapping 
Sleeve& Hot Tap Existing 
Water Line at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
12. 

 
 
 
10 EA 

 
Install 6”x6”x6” Tapping 
Sleeve& Hot Tap Existing 
Water Line at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
13. 

 
 
 
60 EA 
(Long Side) 

 
Install 1” Polyethylene Water 
Line Connection to Existing 
Water Meter Per Westminster 
Std. #401 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
14. 

 
 
 
59 EA 
(Short Side) 

 
Install 1” Polyethylene Water 
Line Connection to Existing 
Water Meter Per Westminster 
Std. #401 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
15. 

 
 
 
10 EA 

 
Remove Valve Can Assembly 
& Abandon Water Valve at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
16. 

 
 
 
1 LS 
 

 
Abandon Existing 4” & 6” 
Water Main In-Place at  
________________________ 
________________________
___per lump sum 

  
 
N/A  

 
 
 
$ 
___________ 
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ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
 
17. 

 
 
 
500 SF 

 
Remove and Replace 4” Thick 
PCC Sidewalk Per 
Westminster Std. #202 at  
________________________ 
________________________
___per square feet 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
18. 

 
 
 
10 LF 

 
Remove and Replace P.C.C. 
Curb and Gutter per 
Westminster Std. #201 at  
________________________ 
________________________
___per lineal feet 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
19. 

 
 
 
2,000 SF 

 
Remove and Replace P.C.C. 
Cross Gutter/Spandrel 
Westminster Std. #206 at  
________________________ 
________________________
___per square feet 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
20. 

 
 
 
30 EA 

 
Install P.C.C. Thrust Block and 
Anchor Blocks per 
Westminster Std. #402 at  
________________________ 
________________________
___per each 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
21. 

 
 
 
15 EA 

 
Install 4” Blow-off Assembly at 
 ________________________ 
________________________
___per each 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
22. 

 
 
 
7 EA 

 
Construct Wheel chair ramp 
with Truncated Dome per 
Caltrans Std. A88A-A88B at  
________________________ 
________________________
___per each 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 

TOTAL OR GROSS SUM BID FOR BASE BID  TOTAL IN FIGURES: 
$________________________ 

______________________________________ 
______________________________________ 
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ALTERNATE BID 
 

2012 WATER  IMPROVEMENTS PROJECT 
 

ON 
 

ARVILLA CIRCLE, EMERADO CIRCLE, AND AMIDON CIRCLE 
FROM JEFFERSON STREET TO END OF CUL-DE-SAC 

 

SCHEDULE OF ALTERNATE BID ITEMS 
 

 
ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
1. 

 
 
LS 

 
Traffic Control at 
________________________
________________________
______per lump sum 

 
N/A  

 
 
$ 
___________ 

 
 
2. 

 
 
LS 

 
Construction Surveying at 
________________________
________________________
______per lump sum 

 
N/A 

 
$ 
___________ 

 
 
3. 

 
 
LS 

 
Install Signing and Striping at 
________________________
________________________
______per lump sum 

 
 
N/A 

 
 
$ 
___________ 

 
 
 
4. 

 
 
 
350 LF 

 
Install 6” C900 PVC Water 
Main at  
________________________ 
________________________
___per lineal foot 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
5. 

 
 
 
3 EA 

 
Install Muller 6” Water Gate 
Valve& Valve Box & Set to 
Finish Grade Per Westminster 
Std. #403 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
6. 

 
 
 
2 EA 

 
Install Fire Hydrant & Valve 
Assembly & Service Lateral 
Water Line Per Westminster 
Std. # 404 at  
________________________ 
________________________
__per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 
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ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

 
 
 
7. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 
 
8. 

 
 
 
3 EA 

 
Install 6” Ductile Iron 45° Bend 
at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
9. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 
 
10. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 
 
11. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 
 
12. 

 
 
 
3 EA 

 
Install 6”x6”x6” Tapping 
Sleeve& Hot Tap Existing 
Water Line at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
13. 

 
 
 
9 EA 
(Long Side) 

 
Install 1” Polyethylene Water 
Line Connection to Existing 
Water Meter Per Westminster 
Std. #401 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
14. 

 
 
 
9 EA 
(Short Side) 

 
Install 1” Polyethylene Water 
Line Connection to Existing 
Water Meter Per Westminster 
Std. #401 at  
________________________ 
________________________
___per each 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
15. 

 
 
 
3 EA 

 
Remove Valve Can Assembly 
& Abandon Water Valve at  
________________________ 
________________________

  
 
$ 
_________ 

 
 
 
$ 
___________ 
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ITEM 

 
APPROXIMATE 
QUANTITIES 

 
ITEMS WITH LUMP SUM OR 
UNIT WRITTEN IN WORDS 

UNIT IN 
FIGURES 

 
AMOUNT 

___per each 
 
 
 
16. 

 
 
 
1 LS 
 

 
Abandon Existing 4” & 6” 
Water Main In-Place at  
________________________ 
________________________
___per lump sum 

  
 
N/A  

 
 
 
$ 
___________ 

 
 
 
17. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 
 
18. 

 
 
 
50 LF 

 
Remove and Replace P.C.C. 
Curb and Gutter per 
Westminster Std. #201 at  
________________________ 
________________________
___per lineal feet 

  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
19. 

 
 
 
810 SF 

 
Remove and Replace P.C.C. 
Cross Gutter/Spandrel 
Westminster Std. #206 at  
________________________ 
________________________
___per square feet 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
20. 

 
 
 
3 EA 

 
Install P.C.C. Thrust Block and 
Anchor Blocks per 
Westminster Std. #402 at  
________________________ 
________________________
___per each 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
21. 

 
 
 
3 EA 

 
Install 4” Blow-off Assembly at 
 ________________________ 
________________________
___per each 

 
  
 
$ 
_________ 

 
 
 
$ 
___________ 

 
 
 
22. 

 
 
 
N/A 

 
 
 
N/A 

  
 
N/A 

 
 
 
N/A 

 
 

 
TOTAL OR GROSS SUM BID FOR  
 ALTERNATE BID        TOTAL IN FIGURES: 

$________________________ 
______________________________________ 




